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Addendum No. 2

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in KERN COUNTY FROM ROUTE
5/99 SEPARATION TO LERDO HIGHWAY OVERCROSSING.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on December 5, 2000.

This addendum is being issued to revise the Project Plans, the Notice to Contractors and Special Provisions and the
Proposal and Contract.

Project Plan Sheet 13 is revised.  A half-sized copy of the revised sheet is attached for substitution for the like-numbered
sheet.

In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the following paragraph is added after the second
paragraph:

"Final striping shall commence within 20 days of placing the final layer of asphalt concrete pavement."

In the Proposal and Contract, the Engineer’s Estimate Item 13 is revised as attached.

To Proposal and Contract book holders:

Replace page 3 of the Engineer's Estimate in the Proposal with the attached revised page 3 of the
Engineer's Estimate.  The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.
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This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each
receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

NICK YAMBAO, Chief
Office of Plans, Specifications & Estimates
Division of Office Engineer

Attachments



ENGINEER'S ESTIMATE
06-448604

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

1 070010 PROGRESS SCHEDULE
(CRITICAL PATH)

LS LUMP SUM LUMP SUM

2 070015 TIME-RELATED OVERHEAD WDAY 200

3
(S)

120090 CONSTRUCTION AREA SIGNS LS LUMP SUM LUMP SUM

4
(S)

120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM LUMP SUM

5
(S)

128650 PORTABLE CHANGEABLE MESSAGE
SIGN

LS LUMP SUM LUMP SUM

6 150662 REMOVE METAL BEAM GUARD
RAILING

M 300

7 150771 REMOVE ASPHALT CONCRETE DIKE M 7770

8
(S)

151625 RECONSTRUCT METAL BEAM
GUARD RAILING (WOOD POST)

M 2350

9
(S)

153153 COLD PLANE ASPHALT CONCRETE
PAVEMENT (45 MM MAXIMUM)

M2 179 000

10
(S)

153154 COLD PLANE ASPHALT CONCRETE
PAVEMENT (60 MM MAXIMUM)

M2 16 900

11 198007 IMPORTED MATERIAL
(SHOULDER BACKING)

M3 18 700

12 390152 ASPHALT CONCRETE TONN 301 000

13 390165 ASPHALT CONCRETE
(OPEN GRADED)

TONN 48 600

14 391031 PAVING ASPHALT (BINDER-
PAVEMENT REINFORCING FABRIC)

TONN 930

15 393001 PAVEMENT REINFORCING FABRIC M2 788 000

16 394040 PLACE ASPHALT CONCRETE DIKE
(TYPE A)

M 16

17 394044 PLACE ASPHALT CONCRETE DIKE
(TYPE C)

M 730

18 394048 PLACE ASPHALT CONCRETE DIKE
(TYPE E)

M 5660

19 394049 PLACE ASPHALT CONCRETE DIKE
(TYPE F)

M 1100

20 394050 RUMBLE STRIP STA 2430
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